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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

     STATE/FEDERAL AID NO: ETEA-2007(7)     CONTRACT TIME :  103  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2007(7)

     TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS. THE PROJECT

     INCLUDES CONCRETE AND BRICK SIDEWALK REPLACEMENT, CURB

     REPLACEMENT, CURB RAMP UPGRADES, SIGNAL MODIFICATIONS,

     DECRETIVE LIGHTING AND LANDSCAPING.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/13/10 to vendor ASHTON GROUP LTD.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       577,193.96    148.7908% 100.0000%

   1    ASHTON GROUP LTD.,  62 SOUTHGATE BLVD  STE F, NEW CASTLE, DE, 19720              $       387,923.20    100.0000%  67.2085%

   2    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $       395,404.45    101.9285%  68.5046%

   3    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       425,000.00    109.5578%  73.6321%

   4    CLEAN CUT INTERLOCKING PAVERS, INC., 16192 COASTAL HIGHWAY, LEWES, DE, 19958     $       447,588.13    115.3806%  77.5455%

   5    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $       447,881.54    115.4562%  77.5964%

   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       526,685.51    135.7706%  91.2493%

   7    PRIORITY SERVICES LLC, 1272 PORTER ROAD, BEAR, DE, 19701                         $       670,731.50    172.9032% 116.2056%

                       TALLEY BROTHERS, INC.                                                               IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   30000.00000       30000.00|    1000.00000        1000.00|    1500.00000        1500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 250.000  CY   |      21.91082        5477.71|      18.00000        4500.00|      26.50000        6625.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209003                 125.000  CY   |      40.00000        5000.00|      12.00000        1500.00|      27.25000        3406.25

  BORROW, TYPE C                          |                             |                             |

0040 252001                   4.000  EACH |     300.00000        1200.00|     125.00000         500.00|     250.00000        1000.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0050 252002                   2.000  EACH |     300.00000         600.00|     125.00000         250.00|     300.00000         600.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 140.000  CY   |      37.87685        5302.76|      38.00000        5320.00|      35.00000        4900.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 100.000  CY   |      51.72180        5172.18|      38.00000        3800.00|      35.00000        3500.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 401665                  40.000  TON  |     112.18796        4487.52|      90.00000        3600.00|      78.60000        3144.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  50.000  TON  |     100.10528        5005.26|      90.00000        4500.00|      73.50000        3675.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  40.000  TON  |      87.82653        3513.06|      90.00000        3600.00|      73.50000        2940.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 503009                  90.000  SY   |      50.00000        4500.00|      90.00000        8100.00|      75.00000        6750.00

  PATCHING P.C.C. PAVEMENT                |                             |                             |

0120 701010                1200.000  LF   |      17.08785       20505.42|      20.00000       24000.00|      16.00000       19200.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 705001                4000.000  SF   |       4.17258       16690.32|       4.50000       18000.00|       3.25000       13000.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1410.000  SF   |       5.79914        8176.79|       5.50000        7755.00|       4.00000        5640.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                8200.000  SF   |      16.00000      131200.00|       9.00000       73800.00|      10.25000       84050.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0160 705520                 100.000  SF   |      30.53608        3053.61|      28.00000        2800.00|      28.00000        2800.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0170 705525                  80.000  SF   |      12.89358        1031.49|      12.00000         960.00|       8.00000         640.00

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                 420.000  SF   |      14.49693        6088.71|      12.00000        5040.00|       8.00000        3360.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 710507                   2.000  EACH |     200.00000         400.00|     600.00000        1200.00|     325.00000         650.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0200 718501                  30.000  LF   |     200.00000        6000.00|      50.00000        1500.00|     139.50000        4185.00

  TRENCH DRAIN, 12" WIDE                  |                             |                             |

0210 720527                7200.000  EADY |       0.25181        1813.03|       0.40000        2880.00|       0.25000        1800.00

  PLASTIC DRUMS                           |                             |                             |

0220 720540                  10.000  EACH |      10.00000         100.00|      45.00000         450.00|      46.00000         460.00

  DELINEATORS                             |                             |                             |

0230 720556                   3.000  EACH |     300.00000         900.00|     400.00000        1200.00|     500.00000        1500.00

  BOLLARD                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 732002                 800.000  SY   |       7.15853        5726.82|       5.75000        4600.00|       7.25000        5800.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0250 734013                 800.000  SY   |       0.75668         605.34|       0.75000         600.00|       0.50000         400.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0260 735534                 800.000  SY   |       1.73817        1390.54|       1.75000        1400.00|       2.00000        1600.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 737523                          LUMP |   10000.00000       10000.00|    2600.00000        2600.00|    2330.00000        2330.00

  PLANTING                                |                             |                             |

0280 742501                2400.000  HOUR |      33.92000       81408.00|      33.92000       81408.00|      33.92000       81408.00

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0290 742515                 240.000  HOUR |      49.18000       11803.20|      49.18000       11803.20|      49.18000       11803.20

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0300 743003                 180.000  EADY |      20.42909        3677.24|      15.00000        2700.00|      15.00000        2700.00

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743501                 360.000  EADY |       0.95063         342.23|       1.00000         360.00|       0.80000         288.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0320 743504                  20.000  EACH |     134.68739        2693.75|     150.00000        3000.00|     130.00000        2600.00

  WARNING SIGNS                           |                             |                             |

0330 743507                 960.000  LFDY |       1.00000         960.00|       1.50000        1440.00|       0.25000         240.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0340 743525                1800.000  EADY |       1.51011        2718.20|       1.99000        3582.00|       0.50000         900.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744505                  10.000  EACH |     343.11948        3431.19|     400.00000        4000.00|     180.00000        1800.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0360 744520                   3.000  EACH |     760.51350        2281.54|     725.00000        2175.00|     800.00000        2400.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0370 744523                   1.000  EACH |    1000.00000        1000.00|     950.00000         950.00|    1300.00000        1300.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0380 745527                 475.000  LF   |      11.69076        5553.11|       7.00000        3325.00|       9.00000        4275.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0390 745528                 160.000  LF   |      10.00000        1600.00|       6.00000         960.00|       6.00000         960.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0400 745529                  25.000  LF   |       9.00000         225.00|       5.00000         125.00|       4.00000         100.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 745534                1100.000  LF   |      10.00000       11000.00|       1.00000        1100.00|       2.25000        2475.00

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0420 745542                 100.000  LF   |      26.92257        2692.26|      26.00000        2600.00|      21.00000        2100.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0430 745543                 460.000  LF   |      30.00000       13800.00|       8.50000        3910.00|      42.00000       19320.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0440 745544                1100.000  LF   |       7.22143        7943.57|       5.50000        6050.00|       6.00000        6600.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0450 746511                3200.000  LF   |       2.00000        6400.00|       1.75000        5600.00|       1.40000        4480.00

  CABLES, 1/#4 AWG                        |                             |                             |

0460 746689                  10.000  EACH |     700.00000        7000.00|     750.00000        7500.00|     500.00000        5000.00

  POLE BASE INSTALLATION                  |                             |                             |

0470 746774                 540.000  LF   |       9.57450        5170.23|       8.50000        4590.00|       7.50000        4050.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746847                   3.000  EACH |     800.00000        2400.00|     750.00000        2250.00|    2200.00000        6600.00

  POLE BASE, TYPE 3                       |                             |                             |

0490 746850                   6.000  EACH |     690.54921        4143.30|     750.00000        4500.00|     650.00000        3900.00

  POLE BASE, TYPE 4                       |                             |                             |

0500 747506                   1.000  EACH |    1500.00000        1500.00|     800.00000         800.00|    1000.00000        1000.00

  CABINET BASE                            |                             |                             |

0510 748015                 600.000  SF   |       5.44056        3264.34|       4.90000        2940.00|       7.00000        4200.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0520 748506                  20.000  LF   |      11.92469         238.49|       3.00000          60.00|      10.00000         200.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0530 748530                  60.000  SF   |       6.10652         366.39|       5.00000         300.00|       5.00000         300.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0540 749687                  18.000  EACH |      55.00000         990.00|     100.00000        1800.00|     100.00000        1800.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0550 749688                  18.000  EACH |      25.00000         450.00|      45.00000         810.00|     125.00000        2250.00

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ASHTON GROUP LTD             |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0560 750000                   1.000  EACH |     129.20646         129.21|     150.00000         150.00|     250.00000         250.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0570 754000                   8.000  EACH |     200.00000        1600.00|     350.00000        2800.00|     250.00000        2000.00

  ADJUST WATER SERVICES                   |                             |                             |

0580 758000                1250.000  SY   |      10.66401       13330.01|      12.50000       15625.00|      10.00000       12500.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 762001                 725.000  LF   |       2.36259        1712.88|       2.00000        1450.00|       1.00000         725.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0600 762002                 475.000  LF   |       5.11423        2429.26|       4.00000        1900.00|       3.00000        1425.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0610 763000                          LUMP |   24000.00000       24000.00|    9235.00000        9235.00|    5000.00000        5000.00

  INITIAL EXPENSE                         |                             |                             |

0620 763500                          LUMP |   35000.00000       35000.00|    3500.00000        3500.00|    6000.00000        6000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0630 763501                          LUMP |   26000.00000       26000.00|    4370.00000        4370.00|    4000.00000        4000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0640 763598                   2.000  EACH |    2000.00000        4000.00|    1400.00000        2800.00|    1500.00000        3000.00

  TRASH RECEPTACLE                        |                             |                             |

     SECTION TOTALS                       |           $       577,193.96|           $       387,923.20|           $       395,404.45

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       577,193.96|           $       387,923.20|           $       395,404.45

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GRASSBUSTERS LANDSCAPING CO  |CLEAN CUT INTERLOCKING PAVER |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    3000.00000        3000.00|    3470.00000        3470.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 250.000  CY   |       1.00000         250.00|      20.00000        5000.00|      19.85000        4962.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209003                 125.000  CY   |      10.00000        1250.00|      18.00000        2250.00|      20.00000        2500.00

  BORROW, TYPE C                          |                             |                             |

0040 252001                   4.000  EACH |      90.00000         360.00|     100.00000         400.00|     125.00000         500.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0050 252002                   2.000  EACH |      90.00000         180.00|     100.00000         200.00|     125.00000         250.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 140.000  CY   |      40.00000        5600.00|      50.00000        7000.00|      66.82000        9354.80

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 100.000  CY   |      20.00000        2000.00|      50.00000        5000.00|      31.13000        3113.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401665                  40.000  TON  |      65.00000        2600.00|     110.00000        4400.00|      80.00000        3200.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  50.000  TON  |      65.00000        3250.00|     110.00000        5500.00|      80.00000        4000.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  40.000  TON  |      55.00000        2200.00|     150.00000        6000.00|      80.00000        3200.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 503009                  90.000  SY   |      50.00000        4500.00|      55.00000        4950.00|      85.17000        7665.30

  PATCHING P.C.C. PAVEMENT                |                             |                             |

0120 701010                1200.000  LF   |      20.00000       24000.00|      20.00000       24000.00|      12.74000       15288.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 705001                4000.000  SF   |       5.00000       20000.00|       4.79000       19160.00|       4.00000       16000.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1410.000  SF   |       6.00000        8460.00|       5.76000        8121.60|       7.19000       10137.90

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                8200.000  SF   |      12.00000       98400.00|       9.00000       73800.00|      11.50000       94300.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0160 705520                 100.000  SF   |      25.00000        2500.00|      30.00000        3000.00|      30.00000        3000.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GRASSBUSTERS LANDSCAPING CO  |CLEAN CUT INTERLOCKING PAVER |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 705525                  80.000  SF   |      15.00000        1200.00|      10.72000         857.60|      16.28000        1302.40

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                 420.000  SF   |      15.00000        6300.00|      13.20000        5544.00|       7.12000        2990.40

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 710507                   2.000  EACH |      70.00000         140.00|     250.00000         500.00|     395.00000         790.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0200 718501                  30.000  LF   |     150.00000        4500.00|     170.00000        5100.00|     125.52000        3765.60

  TRENCH DRAIN, 12" WIDE                  |                             |                             |

0210 720527                7200.000  EADY |       0.30000        2160.00|       0.40000        2880.00|       0.12000         864.00

  PLASTIC DRUMS                           |                             |                             |

0220 720540                  10.000  EACH |      46.00000         460.00|      50.00000         500.00|      25.00000         250.00

  DELINEATORS                             |                             |                             |

0230 720556                   3.000  EACH |     500.00000        1500.00|     200.00000         600.00|     225.00000         675.00

  BOLLARD                                 |                             |                             |

0240 732002                 800.000  SY   |       5.00000        4000.00|       7.00000        5600.00|       9.83000        7864.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0250 734013                 800.000  SY   |       1.00000         800.00|       1.50000        1200.00|       0.74000         592.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0260 735534                 800.000  SY   |       1.00000         800.00|       2.50000        2000.00|       2.04000        1632.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 737523                          LUMP |    3225.00000        3225.00|    2151.00000        2151.00|    2775.00000        2775.00

  PLANTING                                |                             |                             |

0280 742501                2400.000  HOUR |      33.92000       81408.00|      33.92000       81408.00|      33.92000       81408.00

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0290 742515                 240.000  HOUR |      49.18000       11803.20|      49.18000       11803.20|      49.18000       11803.20

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0300 743003                 180.000  EADY |      15.00000        2700.00|      15.00000        2700.00|       7.73000        1391.40

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743501                 360.000  EADY |       0.50000         180.00|       1.00000         360.00|       1.00000         360.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0320 743504                  20.000  EACH |      50.00000        1000.00|     125.00000        2500.00|     160.53000        3210.60

  WARNING SIGNS                           |                             |                             |

0330 743507                 960.000  LFDY |       0.25000         240.00|       1.50000        1440.00|       0.25000         240.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0340 743525                1800.000  EADY |       0.25000         450.00|       2.00000        3600.00|       0.48000         864.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744505                  10.000  EACH |     300.00000        3000.00|     269.50000        2695.00|     130.16000        1301.60

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GRASSBUSTERS LANDSCAPING CO  |CLEAN CUT INTERLOCKING PAVER |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 744520                   3.000  EACH |     730.00000        2190.00|     748.00000        2244.00|    1206.04000        3618.12

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0370 744523                   1.000  EACH |     925.00000         925.00|    1303.50000        1303.50|    1711.08000        1711.08

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0380 745527                 475.000  LF   |      11.00000        5225.00|       8.25000        3918.75|       6.97000        3310.75

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0390 745528                 160.000  LF   |       9.00000        1440.00|       5.28000         844.80|       6.79000        1086.40

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0400 745529                  25.000  LF   |       7.00000         175.00|       2.75000          68.75|       2.75000          68.75

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0410 745534                1100.000  LF   |       1.50000        1650.00|       0.90000         990.00|       1.00000        1100.00

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0420 745542                 100.000  LF   |      20.00000        2000.00|      21.06000        2106.00|      29.15000        2915.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0430 745543                 460.000  LF   |      45.00000       20700.00|      42.13000       19379.80|      33.30000       15318.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0440 745544                1100.000  LF   |       6.30000        6930.00|       4.95000        5445.00|       4.50000        4950.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0450 746511                3200.000  LF   |       2.00000        6400.00|       2.47000        7904.00|       2.25000        7200.00

  CABLES, 1/#4 AWG                        |                             |                             |

0460 746689                  10.000  EACH |     400.00000        4000.00|     275.00000        2750.00|     300.00000        3000.00

  POLE BASE INSTALLATION                  |                             |                             |

0470 746774                 540.000  LF   |       8.00000        4320.00|      10.17000        5491.80|       8.60000        4644.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746847                   3.000  EACH |    2300.00000        6900.00|    2376.00000        7128.00|    2500.00000        7500.00

  POLE BASE, TYPE 3                       |                             |                             |

0490 746850                   6.000  EACH |     680.00000        4080.00|     825.00000        4950.00|     850.00000        5100.00

  POLE BASE, TYPE 4                       |                             |                             |

0500 747506                   1.000  EACH |     800.00000         800.00|    1611.50000        1611.50|    1575.00000        1575.00

  CABINET BASE                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GRASSBUSTERS LANDSCAPING CO  |CLEAN CUT INTERLOCKING PAVER |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 748015                 600.000  SF   |       7.00000        4200.00|       4.00000        2400.00|       5.00000        3000.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0520 748506                  20.000  LF   |      10.00000         200.00|      50.00000        1000.00|       7.97000         159.40

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0530 748530                  60.000  SF   |       5.00000         300.00|      15.00000         900.00|      30.59000        1835.40

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0540 749687                  18.000  EACH |      70.00000        1260.00|      60.00000        1080.00|      55.33000         995.94

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0550 749688                  18.000  EACH |      40.00000         720.00|      30.00000         540.00|      15.11000         271.98

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0560 750000                   1.000  EACH |     100.00000         100.00|     100.00000         100.00|     218.80000         218.80

  ADJUST WATER VALVE BOXES                |                             |                             |

0570 754000                   8.000  EACH |      50.00000         400.00|     100.00000         800.00|      67.33000         538.64

  ADJUST WATER SERVICES                   |                             |                             |

0580 758000                1250.000  SY   |      15.00000       18750.00|      18.00000       22500.00|       9.20000       11500.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 762001                 725.000  LF   |       1.00000         725.00|       2.07000        1500.75|       2.57000        1863.25

  SAW CUTTING, HOT MIX                    |                             |                             |

0600 762002                 475.000  LF   |       4.00000        1900.00|       5.40000        2565.00|       2.75000        1306.25

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0610 763000                          LUMP |    9793.80000        9793.80|   17876.08000       17876.08|   22394.08000       22394.08

  INITIAL EXPENSE                         |                             |                             |

0620 763500                          LUMP |    7000.00000        7000.00|   15000.00000       15000.00|   21000.00000       21000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0630 763501                          LUMP |    5000.00000        5000.00|    6500.00000        6500.00|   10000.00000       10000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0640 763598                   2.000  EACH |    1250.00000        2500.00|    1500.00000        3000.00|    1575.00000        3150.00

  TRASH RECEPTACLE                        |                             |                             |

     SECTION TOTALS                       |           $       425,000.00|           $       447,588.13|           $       447,881.54

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       425,000.00|           $       447,588.13|           $       447,881.54

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |PRIORITY SERVICES LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |    5165.00000        5165.00|   17500.80000       17500.80|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 250.000  CY   |      22.00000        5500.00|      30.00000        7500.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209003                 125.000  CY   |      24.00000        3000.00|      30.00000        3750.00|

  BORROW, TYPE C                          |                             |                             |

0040 252001                   4.000  EACH |     258.00000        1032.00|     150.00000         600.00|

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0050 252002                   2.000  EACH |     205.00000         410.00|     200.00000         400.00|

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0060 302007                 140.000  CY   |      55.43000        7760.20|      40.00000        5600.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0070 302008                 100.000  CY   |      63.80000        6380.00|      45.00000        4500.00|

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0080 401665                  40.000  TON  |     100.00000        4000.00|     150.00000        6000.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  50.000  TON  |      86.00000        4300.00|     125.00000        6250.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  40.000  TON  |      78.00000        3120.00|     125.00000        5000.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 503009                  90.000  SY   |     178.00000       16020.00|      50.00000        4500.00|

  PATCHING P.C.C. PAVEMENT                |                             |                             |

0120 701010                1200.000  LF   |      15.74000       18888.00|      29.00000       34800.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 705001                4000.000  SF   |       4.76000       19040.00|       8.75000       35000.00|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0140 705002                1410.000  SF   |       5.88000        8290.80|       7.00000        9870.00|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0150 705504                8200.000  SF   |      12.38000      101516.00|      17.75000      145550.00|

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0160 705520                 100.000  SF   |      34.10000        3410.00|      35.00000        3500.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |PRIORITY SERVICES LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 705525                  80.000  SF   |      29.38000        2350.40|      21.00000        1680.00|

  CURB RAMP, TYPE 1                       |                             |                             |

0180 705526                 420.000  SF   |      15.35000        6447.00|      20.00000        8400.00|

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0190 710507                   2.000  EACH |     185.00000         370.00|     500.00000        1000.00|

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  CLEANOUTS                               |                             |                             |

0200 718501                  30.000  LF   |     243.40000        7302.00|     150.00000        4500.00|

  TRENCH DRAIN, 12" WIDE                  |                             |                             |

0210 720527                7200.000  EADY |       0.27000        1944.00|       0.50000        3600.00|

  PLASTIC DRUMS                           |                             |                             |

0220 720540                  10.000  EACH |      48.00000         480.00|      50.00000         500.00|

  DELINEATORS                             |                             |                             |

0230 720556                   3.000  EACH |     790.00000        2370.00|     700.00000        2100.00|

  BOLLARD                                 |                             |                             |

0240 732002                 800.000  SY   |       5.20000        4160.00|      15.00000       12000.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0250 734013                 800.000  SY   |       1.08000         864.00|       0.50000         400.00|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0260 735534                 800.000  SY   |       0.80000         640.00|       0.70000         560.00|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0270 737523                          LUMP |    2896.00000        2896.00|    3226.50000        3226.50|

  PLANTING                                |                             |                             |

0280 742501                2400.000  HOUR |      33.92000       81408.00|      33.92000       81408.00|

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0290 742515                 240.000  HOUR |      49.18000       11803.20|      49.18000       11803.20|

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0300 743003                 180.000  EADY |      16.05000        2889.00|      25.00000        4500.00|

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743501                 360.000  EADY |       1.60000         576.00|       1.50000         540.00|

  WARNING LIGHTS , TYPE B                 |                             |                             |

0320 743504                  20.000  EACH |     107.00000        2140.00|     150.00000        3000.00|

  WARNING SIGNS                           |                             |                             |

0330 743507                 960.000  LFDY |       1.08000        1036.80|       4.00000        3840.00|

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0340 743525                1800.000  EADY |       3.75000        6750.00|       4.30000        7740.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |

0350 744505                  10.000  EACH |     315.00000        3150.00|      19.00000         190.00|

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |PRIORITY SERVICES LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 744520                   3.000  EACH |     766.50000        2299.50|     800.00000        2400.00|

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0370 744523                   1.000  EACH |     971.25000         971.25|    1400.00000        1400.00|

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0380 745527                 475.000  LF   |      11.55000        5486.25|      10.00000        4750.00|

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0390 745528                 160.000  LF   |       9.45000        1512.00|       7.00000        1120.00|

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0400 745529                  25.000  LF   |       7.35000         183.75|       5.00000         125.00|

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0410 745534                1100.000  LF   |       1.58000        1738.00|       3.00000        3300.00|

  SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0420 745542                 100.000  LF   |      21.00000        2100.00|      28.00000        2800.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0430 745543                 460.000  LF   |      47.25000       21735.00|      47.55000       21873.00|

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0440 745544                1100.000  LF   |       6.62000        7282.00|       7.00000        7700.00|

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0450 746511                3200.000  LF   |       2.10000        6720.00|       1.50000        4800.00|

  CABLES, 1/#4 AWG                        |                             |                             |

0460 746689                  10.000  EACH |     420.00000        4200.00|     550.00000        5500.00|

  POLE BASE INSTALLATION                  |                             |                             |

0470 746774                 540.000  LF   |       8.40000        4536.00|       7.70000        4158.00|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746847                   3.000  EACH |    2415.00000        7245.00|    3500.00000       10500.00|

  POLE BASE, TYPE 3                       |                             |                             |

0490 746850                   6.000  EACH |     714.00000        4284.00|     700.00000        4200.00|

  POLE BASE, TYPE 4                       |                             |                             |

0500 747506                   1.000  EACH |     840.00000         840.00|    2000.00000        2000.00|

  CABINET BASE                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TOWN OF CAMDEN STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 27-200-02.01                 COUNTIES : KENT

     LETTING DATE : 11/24/09                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |PRIORITY SERVICES LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 748015                 600.000  SF   |       4.00000        2400.00|       4.00000        2400.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0520 748506                  20.000  LF   |      52.50000        1050.00|      55.00000        1100.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0530 748530                  60.000  SF   |      15.75000         945.00|      21.00000        1260.00|

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0540 749687                  18.000  EACH |      75.62000        1361.16|      49.00000         882.00|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0550 749688                  18.000  EACH |      56.40000        1015.20|      85.00000        1530.00|

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |

  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

0560 750000                   1.000  EACH |     271.00000         271.00|    1500.00000        1500.00|

  ADJUST WATER VALVE BOXES                |                             |                             |

0570 754000                   8.000  EACH |     262.00000        2096.00|    1500.00000       12000.00|

  ADJUST WATER SERVICES                   |                             |                             |

0580 758000                1250.000  SY   |      21.05000       26312.50|      59.00000       73750.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 762001                 725.000  LF   |       2.34000        1696.50|       2.50000        1812.50|

  SAW CUTTING, HOT MIX                    |                             |                             |

0600 762002                 475.000  LF   |       4.24000        2014.00|       7.50000        3562.50|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0610 763000                          LUMP |   23356.00000       23356.00|   15000.00000       15000.00|

  INITIAL EXPENSE                         |                             |                             |

0620 763500                          LUMP |   28042.00000       28042.00|   21000.00000       21000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0630 763501                          LUMP |   14495.00000       14495.00|   15000.00000       15000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0640 763598                   2.000  EACH |    1545.00000        3090.00|    1000.00000        2000.00|

  TRASH RECEPTACLE                        |                             |                             |

     SECTION TOTALS                       |           $       526,685.51|           $       670,731.50|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       526,685.51|           $       670,731.50|           $

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                            %

====================================================================================================================================


